

# POTRERO GATEWAY

MARCH 2, 2020


**REVISED APRIL, 2020**

PUBLIC ART SCOPE OF WORK  
SEE ATTACHED FOR ORDER OF MAGNITUDE COST

JKAW'S NOTES 6/22/2020



# Existing Conditions




PROVIDE 6  
UPLIGHTS - IN  
GROUND  
INSTALLATION

NEW  
ELECTRICAL  
METER,  
PANEL AND  
SPLICE BOX?  
AT SIDEWALK

## ELECTRICAL ORDER OF MAGNITUDE COST

PG&E Service	\$ 20,000.00
PG&E Meter Pedestal	\$ 10,000.00
Uplights (Total of 8)	\$ 16,000.00
Pull boxes	\$ 9,000.00
Conduit and wiring	\$ 50,000.00
<b>Subtotal</b>	<b>\$ 105,000.00</b>
30% Contingencies	\$ 31,500.00
<b>Total</b>	<b>\$ 140,000.00</b>

# Extent of Work



## Phase 1: STREETScape IMPROVEMENTS

- widened sidewalk
- street trees
- decorative paving
- decorative crosswalk
- identity markers
- pedestrian lighting
- rain garden
- enhanced corners

## Phase 2: CALTRANS PROPERTY IMPROVEMENTS

- fencing
- landscaping
- soil stabilization (hardscape)
- soil stabilization (vegetated)

## Phase 3: ART



- lighting
- sculpture
- mural

# 17th Street Streetscape Plan

